
“IMPROVING LIVES BY IMPROVING TRANSPORTATION” 
New Jersey Is An Equal Opportunity Employer • Printed on Recycled and Recyclable Paper 

 

 

 

State of New Jersey 
DEPARTMENT OF TRANSPORTATION 

P.O. BOX 600 
TRENTON, NJ  08625-0600 

 

CHRIS CHRISTIE 
 Governor 

KIM GUADAGNO 
Lt. Governor 

 

 

JAMES S. SIMPSON  
 Commissioner 

 
September 6, 2012 

 
To: All Interested Bidders 
 
Re: TP-900 

 
Route 1&9 Pulaski Skyway 
Superstructure & Substructure Rehabilitation, 
Seismic Retrofit & Drainage 
 
Last Date to Submit Questions: September 11, 2012 
 
Proposal Submission Due Date: September 18, 2012 (3:00 p.m.) 
 
ADDENDUM #6 
 
The following Questions and Answers constitute Addendum #6 to the above referenced solicitation. 
 
 

22) Does the copy of page 38 of the “Rehabilitation Summary Report” that was released in 

Addendum #4 represent the Departments intended sequencing of the Pulaski Contracts? 

 

NO.   This was an early conceptual sequencing which is now outdated as the 

Department intends to commence construction on the Deck Replacement next 

year as the first phase of the Pulaski Skyway Rehabilitation.  

 

 23) Will the As-Builts and / or the interim drainage plans be available for review? 

 

The work on the Route 1 & 9 (Pulaski Skyway Interim Drainage Repairs, 

Contract #4 project is not yet complete so As-Builts are not available.  However, 

the Advertised Set of Plans will be made available on CD starting Friday, 

September 7, 2012.  It should be noted that these plans may not reflect what was 

constructed.  The data CD will only be made available to those Pre-Qualified 

Consultants who attended the August 20, 2012 Mandatory Pre-Bid meeting in 

Trenton.  Consultants will be required to sign a Security Release Form when 

picking up the Data CD in Trenton, Procurement Division, Bureau of Professional 

Services. 

 

 



24) Will the proposed barrier and lighting be included in this solicitation or will it be 

included in the deck replacement contract? 

 

The existing center barrier and all lighting on mainline Pulaski Skyway will be 

replaced as part of the Deck Replacement contract. 

 

25) Is there a preference regarding page layout (landscape vs. portrait) for the narrative for 

Key Issues and Critical Problems? 

 

NO. 

 

26) On page 9 of Solicitation TP-900 under Section C. DRAINAGE reference is made to an 

Interim Drainage Contract, can you please provide the Contract Plans (and As-Builts if 

available) for the Interim Drainage Contract as well as the Design Report/Scoping Report 

that was developed in support of the Interim Drainage Contract? 

 

The work on the Route 1 & 9 (Pulaski Skyway Interim Drainage Repairs, 

Contract #4 project  is not yet complete so As-Builts are not available.  However, 

the Advertised Set of Plans will be made available on CD starting Friday, 

September 7, 2012.  It should be noted that these plans may not reflect what was 

constructed.  The data CD will only be made available to those Pre-Qualified 

Consultants who attended the August 20, 2012 Mandatory Pre-Bid meeting in 

Trenton. Consultants will be required to sign a Security Release Form when 

picking up the Data CD in Trenton, Procurement Division, Bureau of Professional 

Services. 

 

The Interim Drainage Repair contract did not have a Design Report/Scoping 

Report. 

 

27) On page 7 of Solicitation TP-900 in the description for TYPE OF PROJECT reference is 

made to the replacement of the existing deck which will be completed under a separate 

contract, can the plans for the deck replacement project with specific attention to the 

drainage details please be provided?  In addition, can the Drainage Section of the Design 

Report for the deck replacement project be provided as well? 

 

NO.  Plans for the Deck Replacement Contracts are not available at this time as 

the effort is still in the Preliminary Design phase. 

 

28) On page 7 of Solicitation TP-900 in the description for TYPE OF PROJECT reference is 

made to the replacement of the existing deck which will be completed under a separate 

contract, can the plans for the deck replacement project with specific attention to the 

details of how the new deck will be connected to the existing superstructure please be 

provided? 

 

NO.  Plans for the Deck Replacement Contracts are not available at this time as 

the effort is still in the Preliminary Design phase. 

 

 



29) As there are no instructions regarding the allowable size for the construction schedule 

within the RFP, please confirm that 11x17 sheets will be acceptable. 

 

11x17 sheets will be acceptable for the required Critical Path Model schedule. 

 

30) Question 15 within Addendum #3 states that “The “Experience with Secretary of Interior 

Standards for Rehabilitation” will be accepted for either the Environmental Science 

Team Leader or the Environmental Cultural Resources Team Leader.  It will not be 

required for both.”  Based on this, please confirm that the “Experience with Procedures 

Involving SHPO” under the Environmental Science Team Leader experience would also 

be acceptable for either the Environmental Science Team Leader or the Environmental 

Cultural Resources Team Leader. 

 

The “EXPERIENCE WITH PROCEDURES INVOLVING SHPO” will be 

accepted for either the Environmental Science Team Leader or the Environmental 

Cultural Resources Team Leader.  It will not be required for both. 

 

31) Please provide the permit applications related to the interim drainage improvements. 

 

There were no permits required for the Interim Drainage Repairs, Contract #4 

 

32) Apparently Appendix P (Preservation Plan for the Route 1/9 Corridor) is not on the CD 

provided to HNTB (#20).  Please provide this information. 

 

Appendix P (Preservation Plan for the Route 1/9 Corridor was not included on 

any of the data DVD’s handed out.  It will be included on the data CD to be made 

available on Friday, September 7, 2012.  The data CD will only be made available 

to those Pre-Qualified Consultants who attended the August 20, 2012 Mandatory 

Pre-Bid meeting in Trenton. Consultants will be required to sign a Security 

Release Form when picking up the Data CD in Trenton, Procurement Division, 

Bureau of Professional Services. 

 

33) The Security Form that I signed for the Data CD – “Geotechnical Seismic Vulnerability 

Report” indicated that I can distribute the information to sub-consultants given they sign 

the form provided on the Professional Services website, and I scan a copy of the signed 

form and e-mail it to Scott Thorn at scott.thorn@dot.state.nj.us.  This direction was not 

included in the Security Form I signed for the Data DVD handed out at the August 20
th

, 

2012 mandatory meeting.  Should I follow the same process for forms signed by sub-

consultants for the information on the Data DVD? 

 

YES.  Any Security Forms signed by sub-consultants, whether for the data DVD 

handed out at the August 20
th

 Mandatory Meeting, the Data CD containing the 

Seismic Vulnerability Report, or the data CD that will be made available on 

Friday, September 7, 2012, must be scanned and e-mailed to Scott Thorn at 

scott.thorn@dot.state.nj.us.    

 

 

 

 


